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INTRODUCTION 

Jaypee Bina Thermal Power Plant (JBTPP), Distt: Sagar (hereinafter referred to as ‘Owner’) is the coal based 

Thermal Power Plant in the state of Madhya Pradesh, India with a total capacity of 500 MW. It comprises 2 

units of each 250 MW capacity.  

Abiding by the guidelines of MOEF&CC/MOP, JBTPP has planned to transport various types of ash generated 

in its power plant to various avenues of Ash utilization such as: 

• Road construction projects 

• Manufacturing Ash based products such as bricks, blocks, tiles, cement, concrete, etc. 

• Use as soil conditioner in agriculture activity 

• Other Infrastructure Projects such as buildings, roads, dams and embankments 

• Backfilling of abandoned mines/Low Lying Areas 

• Other Utilization avenues / Users / Consumers designated as per MOEF&CC/MOP  

Through this Bid Document, JBTPP is interested to award contract of Ash transportation and material 

handling for the above-mentioned avenues and other avenues discovered by JBTPP/Transporter and invites 

all reputed Logistics service providers and material handling agencies in the bidding process and to submit 

their best offer for transportation and material handling services of Ash.  

The Transporter are requested to kindly go through the details in the Bid Documents and submit their best 

offer on or before 3rd October 2026. 

Note: Submitted bids will be considered for further evaluation only upon receipt of the Earnest Money 

Deposit (EMD). An EMD of ₹4,50,000/- (Rupees Four Lakh Fifty Thousand Only) must be submitted along 

with the tender documents on or before 3rd October 2026 in the form of a Demand Draft, drawn in favor of 

Jaiprakash Power Ventures Limited, payable at New Delhi. EMD would be on returnable basis.  

The Transporter shall mandatorily submit its best offer along with all requisite tender documents as a 

password-protected electronic file at the following email address. Submission in a sealed envelope may 

additionally be made at the following address, if desired. 

Plant Address: 

Jaypee Bina Thermal Power Plant, 

Rajiv Nagar, Post Box No. 1, Sub P.O. Agasod, 

Tehsil: Bina - 470113, District Sagar (M.P.) 

Email ID: kk.mishra@jalindia.co.in 

Further details regarding the bid opening process and schedule will be communicated separately through 

email. 

JBTPP reserves the right to accept or reject any Bid(s) or accept bid for and to annul the process of 

submission of Bids, at any time without assigning any reason thereof. 

 

 



Annexure-I 

Schedule of Rate for Ash Transportation 

Description of Work: Providing services for "Transportation of Ash through Tippers" and “Loading of Ash 

from Ash Ponds”. - from Silo, Ash Pond etc 

Estimated Quantity – up to 0.65 Lakh MT per month 

S. No. Particulars Unit Rate (Rs./MT) 

A 
Transportation of Ash from JBTPP to various Ash utilization avenues 
through open tippers:  

 

1 0 to 5 Kms  

2 More than 5 to 10 Kms  

3 More than 10 to 15 Kms  

4 More than 15 to 20 Kms  

5 More than 20 to 25 Kms  

6 More than 25 to 30 Kms  

7 More than 30 to 35 Kms  

8 More than 35 to 40 Kms  

9 More than 40 to 45 Kms  

10 More than 45 to 50 Kms  

11 More than 50 to 55 Kms  

12 More than 55 to 60 Kms  

13 More than 60 to 70 Kms  

14 More than 70 to 80 Kms  

15 More than 80 to 90 Kms  

16 More than 90 to 100 Kms  

17 More than 100 to 150 Kms  

18 More than 150 to 200 Kms  

19 More than 200 to 250 Kms  

20 More than 250 to 300 Kms  

   Execution of excavation and loading of pond ash on tonnage basis (As per Owner’s requirement) 

B 
Excavation & loading of Ash from Ash Pond on tonnage basis by 

engaging Excavators 
 

MT- Metric Ton 

• Note for Transportation Work: Distance shall be measured from the various loading points inside 

JBTPP e.g. Fly Ash Silo, Ash Ponds, etc. 

 

 



Annexure-II 

Special Terms and Conditions (SCC) for Transportation of Ash  

A] Securities:  

a) The Transporter shall provide the Securities specified below in favor of the Owner at the times & 

in the amount, manner and form specified below.  

Contract Performance Bank Guarantee:  

i. Transporter shall submit a Contract Performance Security (CPS), as a Security for the 

Performance of the Contract, in the form of a Contract Performance Bank Guarantee from 

Nationalized / Scheduled Bank (except from Co-operative Banks) for 5% value of the Total 

Contract Price. The Total Contract Price shall be calculated as C = A X B, whereas A=Average 

Price, B=Total contract quantity and C=Total Contract Price. 

ii. The validity of the CPS shall be till the end of Completion Period. In case any extension is 

granted to this Contract, the validity of the CPS shall be extended accordingly.  

iii. The CPS will be forfeited if the Service is abandoned before Completion period as specified in 

the Contract due to the reasons attributable to Transporter.  

iv. The CPS shall be submitted within 10 days from the date of release of Contract, failing which 

JBTPP reserves the right to cancel the Contract or keep an amount equivalent to CPBG value on 

hold from the amount payable by the Owner to the Transporter. 

B] Terms of Payment:  

a) 100% payment shall be released against monthly progressive running account (RA) bills on pro-

rata basis within Thirty (30) days after receipt of bills. The bills shall be paid based on actual 

certified quantity and value passed by Owner's Engineer In-Charge. 

The RA bills shall be prepared on the basis of the cumulative work completed till the end of the 

particular month wherefrom the following shall be adjusted: 

i. Amounts due to Owner payable by Transporter.  

ii. The previous payments made.  

iii. Holds suggested by Owner's manager.  

iv. Statutory deductions (e.g. income tax, TDS etc.), if any.  

v. Other deductions, if any.  

Transporter shall ensure submission of following documents prior to submission of 1st RA bill:  

i. Acceptance of the Contract.  



ii. Copies of insurance policies as required under this Contract.  

Payment shall be made against RA bills on submission of the following documents:  

i. Invoice (clearly indicating cross referencing the Contract item no.). Invoice should contain the 

Goods & Service Tax (GST) number and income tax pan number.  

ii. Material receipt acknowledgement LR copy.  

iii. Weighment slip / Weighment Statement Certified by EIC (as per Owner’s SOP or as instructed by 

EIC). 

b) The payments certified through RA bills shall be treated as advance payments against the final bill. 

The quantities of work certified by the RA bill shall not be considered as final and the same will not 

entitle the Transporter to raise any claim, whatsoever.  

c) Submission of RA bills: Three set of RA bills (1 original + 2 copy) shall be submitted to the Owner's 

manager.  

d) Please note that any certificates issued or payment released shall neither be considered as 

conclusive evidence of the satisfactory performance of the work/facilities covered under the 

Contract, either wholly or in part, nor shall any certificate or payment be construed as acceptance of 

defective or improper work/facilities or as relieving Transporter from their responsibility under this 

Contract.  

e) TDS: The applicable TDS will be deducted from the Transporter's bill amount.  

 

C] Tax & Duties/ TDS:  

a) The Contract Price is inclusive of all taxes & duties except Goods & Service Tax (GST). GST shall be 

paid by Owner directly to the Government Authorities. [Presently GST is applicable @ 5% of total 

Contract price].  

b) Any other tax leviable on the date of the Contract, whether considered or not by the Transporter in 

their final offer shall be to the account of the Transporter. Any new Tax or variation in applicable 

taxes after the award of the Contract up to the scheduled completion of the work shall be to the 

account of the Owner. Transporter shall inform the applicability of Taxes & Duties to the Owner and 

take prior approval before raising Invoice.  

c) If there is any delay in completion on account of the Transporter and if there is any statutory 

increase in taxes & duties during the period of delay, in such case the difference shall be in account 

of the Transporter.  



d) As regards Indian Income Tax, Surcharge of Income Tax, Withholding Tax or any other Corporate 

Tax, the Owner shall not bear any Tax liability whatsoever irrespective of the mode of contracting. 

The Transporter shall be liable and responsible for payment of all such Taxes, if attracted under the 

provisions of law. The Owner shall however deduct applicable Tax at Source as per law from all 

payments to be made to the Transporter and the Owner will issue the TD S certificates for the 

same to the Transporter.  

D] Completion Period:  

The Contract Period shall be valid up to 31.03.2027 from the date of release of Contract. 

E] Liquidated Damage (LD):  

LD is not applicable. However, various penalties are applicable as mentioned below. 

a) In case of any safety rules violation, Transporter is liable to be fined as per Owner's as per 

attached Safety Requirements. 

b) If any charges or penalties are levied on the Owner on account of any action/ inaction of the 

transporter, the transporter shall indemnify the Owner of any such penalties. 

c) Any other penalties which are mentioned under various clauses of this tender document shall be 

applicable to Transporter in case of non-conformance of the Contract conditions by the 

Transporter. 

F] Defect Liability Period:  

Not Applicable. 

G] Other Terms & Condition:  

i. All vehicles must be maintained and equipped with all mandatory safety requirements and 

fittings. Transporter shall responsible for periodic RTO checking of vehicles and fulfilment of all 

RTO norms.  

Vehicle age should be as per norms of JBTPP Safety department/ Owner's Safety Management 

System.  

All vehicles entering Owner's plant premises shall have to undergo 'Pre-Entry Inspection' of 

vehicles as per the check list (mentioned in clause no. ‘xii’ below). Vehicles which are not 

qualifying 'Pre-Entry Inspection' shall not be allowed to enter Owner's plant premises.  

ii. The expenses towards Oil & Lubricants, HSD, Driver's Salary, Supervisor and helpers (at JBTPP 

loading, delivery points and day to day Administrative and Documentation activities), Vehicle 



Maintenance, Insurance Charges, RTO Tax, PUC Charges, Municipal Taxes, License Fee, 

Registration Charge and other charges are in Transporter's scope.  

iii. Transporters shall be personally liable for the conduct, acts and safe driving/ operating by their 

drivers. In no circumstances, Owner shall be liable to pay any amount on account of conduct or 

faulty driving/ operating by the drivers. Transporter shall make good any loss/ damage caused to 

the movable/immovable property of the Owner.  

iv. The Transporter shall ensure that their drivers/ Operators & helpers have good and courteous 

manners and drive/ operate all vehicles safely. In case drivers/ operators are not behaving 

(unsafe/ rash driving, unnecessary arguments, and misconduct) properly, Owner reserves the 

rights to expel the drivers/ operators under intimation to Transporter.  

Drivers of vehicles shall not consume any intoxicating substances during working hours. If found 

in inebriated conditions, a penalty, not less than, Rs. 1,000/- (Rupees One Thousand only) shall be 

imposed on the Transporter. The services of the driver will be terminated in the 2nd instance and 

their entry to JBTPP plant will be restricted in future, in addition to the suitable penalty. 

v. The Transporter has to submit the Police Verification Certificate for all their Drivers/ Supervisors/ 

Helpers and other staff, along with the Behavioral Certificate which includes past history and 

antecedent verification. 

vi. The Transporter will perform the services in a manner that gives appropriate regard to the 

protection of the natural environment. 

vii. The Transporter will comply with all statutory & regulatory requirements and codes of practices 

relating to the services being offered as may be relevant.  

viii. The Transporter will follow all environmental operational controls while carrying out the 

activities within plant premises as per the instructions by user department.  

ix. Transporter shall not deploy/ employ Minor persons (below 18 years of age) for attending this 

Work Order Jobs as per the Labour/ RTO Act. Also, the maximum age of engaged drivers should 

be as per RTO norms. 

x. The transporter shall abide by the instructions of the supervisors appointed by the Owner with 

respect to the permissible hours for operation in the premises as the same shall not be 

operational round the clock. 

xi. Transporter has to ensure following during execution of work in Contract Period: 



a)  Transporter has to ensure leakage/ spillage proof tipper body and tailgate. There must not 

be any cracks/ tears/ gaps in body and tailgate which may cause the spillage of fly ash during 

transit. Transporter has to fabricate additional locking provision (additional locking clamps 

for extra tightening of tipper’s tailgate) as per the requirement of Owner’s EIC in addition to 

locking clamps provided by tipper manufacturer in all deployed tippers. Without these 

additional clamps, no tippers shall be allowed by Owner’s security dept. inside the plant for 

loading and transporting of material.  

xii. Check points of Pre Entry Inspection are as under.  

Sr. No. Check points of Pre Entry Inspection  

A Identification number marked and readable  

B Manufacturer’s Data Plate – present, clean and readable.  
C Overhead Guard - no loose bolts or cracks.  
D Axel Load/ safe working load  
E On board 1 Kg ABC type fire extinguisher  

F Main Horn/ Reverse Horn Working  
G Head light/ Tail reverse light working  
H Side indicator light working  

I All hydraulic Hoses - No leak 
J Fuel Tank, All Fuel pipes - No leak 
K Battery Powered – plug connection, charge level, battery water level. 
L Hydraulic oil level adequate 

M Brake Fluid Level adequate 
N Tires Air Pressure and Condition 
O Dash Board Gauges working normal and indicate within normal range 
P Parking break works properly 

Q Brake - hold brake down for 10 seconds. 
R Clutch – engages properly and smoothly. 
S Steering Wheel - correct amount of tension, no excess free play. 
T Load Chart For crane and forklift 

U Over load indicator and Alarm 
V Load chart for crane/ forklift 
W Certificate of testing- lifting tool 

X Certificate of fitness testing and PUC (Pollution under Control) – RTO 
Y Insurance policy papers 
Z Additional Locking Clamps as per Owner’s requirement for extra tightening of tailgate of tippers 

AA Others (As per work/ site requirement informed by Owner’s Safety/ User dept.) 

  

In addition to the checkpoints specified above, the Security Team of JBTPP reserves the right to 
introduce additional checkpoints and inspection requirements as deemed necessary based on site-
specific operational and security requirements.   

 

 

 

 

 

 



Annexure-III 

Scope of Work for Transportation of Ash 

Scope of work under this Contract covers providing services for “Transportation of Ash" for Jaypee Bina 

Thermal Power Plant, Distt: Sagar (M.P.). 

Scope of work under this Contract mainly includes but not limited to the following: 

1. The transportation of fly ash work shall be executed by Transporter strictly as per the Owner’s SOP, 

which is made as per Office Memorandum no. F. No. 22-13/2019-IA.III dated 28.08.2019 issued by 

MoEF&CC (Impact Assessment Division) & as directed by Owner’s EIC without any deviation. 

2. Transportation of conditioned fly ash through open dumpers/ tippers from JBTPP fly Ash Silo/ Ash Dykes/ 

Any other loading point to various ash utilization avenues as per Owner’s requirement shall be in the 

scope of Transporter.  

3. The identification of new ash Utilization Avenue shall be in the scope of Transporter/JBTPP.  

4. Transporter shall have to put efforts for maximizing the use of fly ash in road projects and other avenues.  

5. For Ash utilization avenues other than cement plants or road projects, the suitable vehicle is Tipper 

(12/14/16 wheeler). However, the type and capacity of vehicle shall be based on the site conditions and 

its location. The deployment of vehicle at any particular site shall be as directed by Owner’s EIC.  

6. The Transporter shall deploy sufficient Tippers as per the Owner's requirement so that the fly ash can be 

transported to designated locations as per the daily requirement given by Owner's Engineer-in-charge 

(EIC). 

7. Transporter has to deploy required no. of Tippers as per the instructions received from Owner’s Engineer-

in-charge (EIC) throughout the Contract period. Some of the ash utilization avenues may not be 

operational round the clock and Transporter has to make arrangement accordingly. No idling charges 

shall be paid by Owner for the same.  

8. Transporter has to ensure providing sufficient no. of tippers especially for loading and transporting 

Bottom Ash to various delivery points as per the requirement given by Owner’s EIC on day-to-day basis. In 

case Transporter fails to deploy required tippers for Bottom Ash, suitable penalty shall be imposed on 

Transporter by the EIC.  

9. In monsoon season, many ash utilization avenues shall not be operational, and transporter has to make 

arrangements accordingly. No idling charges shall be paid by Owner for the same.  



10. During Ash transportation from Owner's plant to various sites, it is the Transporter's responsibility to 

ensure all the compliances of State Pollution Control Board (SPCB) and Central Pollution Control Board 

(CPCB) notification, rules and regulations. 

11. In case of hired vehicles, Transporter shall submit letter of consent from proposed Owner of the vehicle 

with relevant document as mentioned above.  

12. The Transporter shall ensure that all valid documents like registration certificate of vehicles, permits, 

insurance and PUC, applicable as per the law must be available with vehicle at all the times. Transporter 

shall also have to ensure that the all vehicle drivers must possess valid license and same shall be 

produced by driver to Owner's security at material gate whenever required.  

13. Transporter shall submit copy of following documents pertaining to all vehicles before commencement 

of work:  

13.1 The valid registration certificate book (RC) of RTO along with insurance cover note shall be 

submitted for each vehicle. The vehicle should be either in the name of firm of Transporter or in the 

name of proprietor. If it is a proprietor firm or in the name of partners as stated in the valid partnership 

deed or in the name of the company or corporate body supported by relevant duly certified document.  

13.2 If the Transporter's vehicle is exempted from the taxation by RTO, then the latest tax exemption 

certificate issued by RTO authority to that effect shall be submitted.  

13.3 The vehicle fitness and PUC certificate (Pollution Under Control) as applicable as per RTO rules shall 

be submitted.  

14. Transporter shall be responsible to ensure the compliances of all statutory compliances for vehicular 

movement by RTO of the state. All issues related to RTO etc. shall be taken care by Transporter.  

15. The local liasioning i.e. outside the plant premises from plant gate to various delivery points shall be in 

the scope of Transporter. 

16. Transporter shall ensure that the tippers shall not load quantity in excess of the passing load approved 

by RTO.  

17. Lead Measurement: Before commencement of work, distance of various delivery points from Owner's 

loading points shall be measured by visiting the site jointly or as per google map (wherever applicable). 

The measured distance of a particular delivery point (One Way) shall be considered as lead for that 

delivery point. The measured distance will be final & binding on both the parties and shall be used for 

payment purposes.  



18. Quantity Measurement: Weighment (Tare and Gross) of each loaded Tipper will be done at Owner's 

weighbridge, and the weighment slip will be enclosed with LR copy. The net weight received at Owner's 

weighbridge will be final and binding on both the parties –OR- As directed by EIC as per Owner’s SOP.  

19. Maximum speed limit for Tipper during transportation of fly ash to various ash utilization avenues:  

19.1 For loaded and empty tippers: 20 Kms/ hour (Inside Owner’s plant premises) 

19.2  For loaded and empty tippers: 40 Kms/ hour (Outside plant premises up to various delivery points) 

19.3 All vehicles will run as per above defined speed limits or as per the RTO norms. In case of non-

compliance, following penalties will be imposed on Transporter.  

a) In 1st Instance: A Penalty of Rs. 1000/- shall be imposed on Transporter.  

b) In 2nd Instance: A Penalty of Rs. 5000/- shall be imposed on Transporter. 

c) In 3rd Instance: Owner will cancel the gate pass of that driver and Transporter has to expel the 

driver.  

The instances shall be counted tipper wise.  

20. In case any helper of deployed vehicle founds driving the vehicle without proper and valid driving license 

then Owner shall impose heavy penalty on Transporter at their own discretion/ as per norms of JBTPP 

Safety department/ Owner's Safety Management System.  

21. The loaded tipper should be properly covered with tarpaulin during ash transportation from loading point 

to delivery point. The Transporter shall ensure the proper and tightened covering of loaded material with 

tarpaulin. After tightening of tarpaulin, the Tipper body and tarpaulin has to be cleaned to prevent the 

dusting during the transportation of material. Also, after the loading, the tippers body and the tyres 

should be water cleaned by Transporter in the facility given inside the plant premises by the Owner.  

Likewise, after unloading and while returning to loading point, Transporter shall ensure proper folding of 

tarpaulins tighten with available strings, kept properly on the tipper for preventing any dusting during 

transit.  

Also, Transporter shall ensure for the water cleaning of ash deposits on vehicle and the tyres before 

releasing the vehicles from the delivery/ loading point in order to avoid spillages on road/ dusting during 

transit. The water at site for cleaning activity shall be arranged by the Transporters. 

In case of non-compliance, following penalties will be imposed on Transporter. 

a) In 1st Instance: A Penalty of Rs. 1000/- shall be imposed on Transporter.  

b) In 2nd Instance: A Penalty of Rs. 2000/- shall be imposed on Transporter. 



c) In 3rd Instance: Owner will cancel the gate pass of that driver and Transporter has to expel the 

driver.  

The instances shall be counted tipper wise.  

22. It is Transporter’s responsibility to educate their supervisors/ drivers/ helpers/ other staffs members 

for handling of ash as per Contract clauses. They must coordinate with Owner’s EIC during the 

Contract period for scheduled awareness sessions for supervisors/ drivers/ helpers/ other staffs 

members. 

Transporter shall ensure that drivers shall not take halts anywhere during transit of loaded vehicle 

for preventing any sabotage by outsiders. Any halts shall only be taken during transit of empty 

vehicle. 

Transporter shall support Owner’s EIC during Contract period for making any kind of provision 

(inexpensive solutions, which can be done in-house by transporters) in tipper’s body which can 

prevent spillage from the tippers during transit. 

Transporter and their drivers shall be responsible for the loading and transporting such material 

which may cause spillage during transit. In case, the loading machine operator inadvertently loads 

such material into the tippers, it is the responsibility of driver to intimate to Owner’s EIC or their 

supervisors for further necessary action for unloading of material inside plant only. In any case, the 

same material cannot be transported outside the plant premises.  

In case of non-compliance and spillage during transit due to the above-mentioned reason, the 

transporter has to expel the driver on immediate basis and the entry of driver to JBTPP site shall be 

permanently terminated in addition to a penalty of Rs. 10,000 on Transporter for the instance. 

23. In case of accident of vehicles or breakdown, the Transporter shall provide immediate 

transshipment of goods through alternate replacement vehicles at their own cost. Transporter shall 

take responsibility of reporting accidents, loss, theft, damage of the cargo or any other similar 

incidents to the originating point and destination point.  

During the transshipment of goods due to accident or break down of vehicles, the spilled-out 

material has to be cleaned by Transporter, either inside or outside the Owner's premises.   

Transporter shall ensure that during the transportation of material, there should not be any spillage 

from the tippers and no material should be unloaded enroute from the tippers due to the 

overloading and any other reasons. In case of any such act noticed, the Transporter is liable to be 

fined as per Owner's discretion. The fine shall not be less than Rs. 10,000 per instance. 



24. Transporters who will deploy open tippers for transportation of fly ash during the Contract period 

shall have to deploy water tankers to all the routes of transit (from Owner’s plant gate to various 

delivery points) for cleaning of fly ash from road on as and when required basis. In case of non-

compliance, the Transporter is liable to be fined as per Owner's discretion. The fine shall not be less 

than Rs. 2,000 per instance. 

In any case, the drivers of tippers will not leave the place where the ash dropped in quantity from 

tippers during transit due to opening of back door inadvertently or due to any other reason. The 

driver should inform for the incident to Transporter and EIC immediately for arrangement of 

cleaning resources. The driver should stay on the place until the lifting and cleaning of dropped ash 

is done. In case of non-compliance, a penalty of Rs. 10,000 per instance shall be imposed on the 

Transporter.   

25. The lifted quantity by any tipper during Contract period has to be unloaded/ delivered to the 

identified and allotted sites only. In case, it is found that any transporter/ driver is unloading/ 

delivering material to unknown sites without information to Owner/ prior permission from Owner, a 

penalty of Rs. 10000/- shall be imposed on Transporter for that trip in addition to nonpayment of 

transportation charges of that trip. In case of more than Three (3) instances, tipper wise, the tipper 

shall be restricted by the Owner for further execution of work in Contract period. 

26. Transporter shall ensure that the vehicles do not divert from the routes prescribed by Owner 

without prior approval thereof. Any deviation on routes prescribed by Owner shall be intimated to 

the Owner immediately with specific reasons.  

27. Unloading will be done by the Tipper’s hydraulic unloading system & it shall be solely Transporter's 

responsibility.  

28. All resources such as manpower, vehicle (Tipper), consumables, fuels, etc. Required for execution of 

work shall be in Transporter's scope.  

29. To & Fro travelling, local conveyance, food and accommodation of Transporter's supervisor drivers/ 

operators, helpers and other staff members is in Transporter's scope.  

30. Owner shall provide the office area near Owner’s weighbridge to Transporter for monitoring the 

vehicles movements and for preparing challans & LRs. The manpower engaged for office work shall 

work in coordination with Owner’s EIC and team. 

31. The Transporter shall take due care to protect the cargo against rain, fire, damage, theft, pilferage 

etc. and shall be responsible for damages/ shortages arising there from and shall indemnify Owner 



for such losses. The Transporter undertakes that Owner shall have the right and be entitled to 

deduct the amount of such losses or damages from the bills/security deposit or any amount 

outstanding to the Transporter from Owner. In case, there are no outstanding bills, the Transporter 

shall pay the amount so demanded / claimed by Owner within 7 (seven) working days from the date 

of such claim / demand.  

32. The Transporter shall unless specifically excluded in the Contract, shall perform all such work not 

specifically mentioned in the Contract, but can be reasonably inferred from the Contract as being 

required for attaining the completion of the works as if such work and/ or items were expressly 

mentioned in the Contract.  

33. Transporter has to take comprehensive insurance policy to cover the vehicles, drivers, cleaners and 

third party as per the motor vehicles act. Also, all manpower engaged by Transporter for execution 

of work inside the plant premises (i.e. for supervision etc.) should be insured adequately i.e. with 

WC Policy/ ESIC and their PF & other requirement should be fulfilled by the Transporter as per the 

rules/ labour law. 

34. Contractor's manpower has to follow the safety rules of JBTPP and shall work as instructed by EIC 

and Safety officer of JBTPP during execution. 

35. Transporter has to ensure that, their staff should possess valid JBTPP ID.  

36. Transporter has to provide all safety gadgets, PPE (as per requirement and advised by Owner Safety 

dept.) to their workmen. 

37. Transporter shall issue lorry receipt (LR) duly filled with all required details for every trip of vehicle. 

38. All Supervision services at loading points, delivery points (material handling sites) and during transit 

(i.e. on road, villages and approach roads of various sites) shall be in Transporter's scope.  

39. Transporter's supervisor shall communicate to Owner’s Engineer-In-Charge regarding the work 

status at the end of each shift. Transporter's supervisor shall communicate immediately in case of 

breakdown of vehicles. 

40. Owner shall provide the planning before 24 hours on regular basis to Transporter for transportation 

of Ash during the Contract period.  

41. The quantity shall be executed as per the requirement of Owner during the Contract period.  

42. The Transporter has to install the GPS systems from identified GPS service provider by the Owner 

(single operator for all deployed vehicle during the Contract period) in the vehicles deployed for 

supplying fly ash to various avenues during the Contract period. The access to the tracking portal 



shall be provided by Transporter to Owner’s Engineer In Charge for monitoring purpose. The 

monthly/ periodic reports of GPS system, vehicle and trip wise, should also be submitted by 

Transporter to Owner’s Engineer In Charge”. The periodic report generation from the portal shall 

also be done by Owner as and when required. 

43. Price Escalation/ De-escalation:  

a) The unit rates shall remain firm during the validity of the Contract and no escalation of whatsoever 

nature shall be applicable, except in case of cumulative variation in diesel price beyond +/- Rs. 2 per 

liter.  

b) If there is cumulative variation in average diesel price for the particular month by more than Rs. 2 

per liter, we shall allow the variation in transportation rates by 0.50% for every 1% variation in diesel 

price. This variation includes all direct and indirect costs.  

c) In case of any variation in diesel price, the base diesel price for the purpose of calculation shall be 

Rs. 99.31 per liter as on 21.09.2026 at Bina. (Illustration as per attached Annexure-VII) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure-IV 

Special Terms and Conditions (SCC) for providing services for execution of excavation and loading of Ash 

on tonnage basis for Ash Utilization dept. for Jaypee Bina Thermal Power Plant, Distt: Sagar (M.P.) 

A] Securities:  

a) The Contractor shall provide the Securities specified below in favor of the Owner at the times & in the 

amount, manner and form specified below.  

Contract Performance Bank Guarantee:  

i. Contractor shall submit a Contract Performance Security (CPS), as a Security for the Performance of the 

Contract, in the form of a Contract Performance Bank Guarantee from Nationalized/ Scheduled Bank 

(except from Co-operative Banks) for 5% value of the Total Contract Price. The Total Contract Price shall 

be calculated as C = A X B, whereas A= Price, B= Total contract quantity and C=Total Contract Price.  

ii. The validity of the CPS shall be till the end of Completion Period. In case any extension is granted to this 

Contract, the validity of the CPS shall be extended accordingly.  

iii. The CPS will be forfeited if the Service is abandoned before Completion period as specified in the 

Contract due to the reasons attributable to Contractor.  

iv. The CPS shall be submitted within 10 days from the date of release of Contract, failing which JBTPP 

reserves the right to cancel the Contract or keep an amount equivalent to CPBG value on hold from the 

amount payable by the Owner to the Contractor. 

B] Terms of Payment: 

a) 100% of the Contract Price along with 100% applicable Goods & Services Tax (GST) shall be released 

against monthly progressive running account (RA) bills on prorate basis within Thirty (30) days after 

receipt of bills. The bills shall be paid based on actual certified quantity and value passed by Owner's 

Engineer In-Charge. 

The RA bills shall be prepared on the basis of the cumulative work completed till the end of the particular 

month wherefrom the following shall be adjusted: 

i. Amounts due to Owner payable by Contractor.  

ii. The previous payments made.  

iii. Holds suggested by Owner's manager.  

iv. Statutory deductions (e.g. income tax, TDS etc.), if any.  

v. Other deductions, if any.  

Contractor shall ensure submission of following documents prior to submission of 1st RA bill:  



i. Acceptance of the Contract.  

ii. Mobilization certificate certified by Owner's Engineer-In-Charge.  

iii. Copies of insurance policies as required under this Contract.  

Payment shall be made against RA bills on submission of the following documents:  

i. Invoice (clearly indicating cross referencing the Contract item no.). Invoice should contain the Goods & 

Service Tax (GST) number and income tax pan number.  

ii. Quantity Measurement sheet duly approved by Owner’s engineer-in-charge based on weighment slip 

quantity.   

iii. Copy of vehicle logbook duly certified by EIC (Engineer-In-charge). 

iv. Reconciliation sheet certified by EIC (Engineer-In-charge) for free issue material, if any.  

The payments certified through RA bills shall be treated as advance payments against the final bill. The 

quantities of work certified by the RA bill shall not be considered as final and the same will not entitle 

Contractor to raise any claim, whatsoever.  

b) Submission of RA bills:  

Three set of RA bills (1 original + 2 copy) shall be submitted to the Owner's manager.  

c) Please note that any certificates issued or payment released shall neither be considered as conclusive 

evidence of the satisfactory performance of the work/facilities covered under the Contract, either wholly 

or in part, nor shall any certificate or payment be construed as acceptance of defective or improper 

work/facilities or as relieving Contractor from their responsibility under this Contract. 

d) TDS: The applicable TDS will be deducted from the Contractor's bill amount. 

C] Tax & Duties/ TDS: 

The Contract Price is inclusive of all taxes & duties except Goods & Service Tax (GST). GST shall be paid by 

Owner to Contractor on submission of documentary proof. [Presently GST is applicable @ 18% of total 

Contract price]. 

The applicable TDS (e.g. Income Tax etc.) will be deducted from Contractor's Running & Final Bill amount. 

No other Taxes & Duties shall be paid by the Owner over and above the Taxes & Duties mentioned in this 

Contract. 

However, if within the stipulated period of the Works/ Facilities, there are any statutory changes in taxes and 

duties, the same shall be adjusted/ reimbursed by Owner suitably upon submission of authentic documents 

by the Contractor. 

 



 

D] Completion Period: 

The Contract Period shall be valid up to 31.03.2027 from the date of release of Contract. 

E] Liquidated Damage (LD):  

Not Applicable 

F] Defect Liability Period: 

Not Applicable 

G] Other Terms & Condition: 

1. Contractor has to deploy sufficient nos. of excavator machine (Model Ex-210 and above) at site, as per 

loading point availability, during the Contract period to fulfill the daily target of loading and shifting of fly 

ash quantity as decided by Owner’s EIC. 

2. All manpower, tools & tackles, machinery i.e. Excavators (Model Ex-210 and above) as per the site 

requirements, its fuel (HSD), consumables (Oil & lubricants etc.), driver's salary, supervisor and helpers, 

maintenance, insurance charges, RTO Tax, PUC charges, municipal taxes, license fee, registration charge 

and any other related charges, safety gadget, PPE’s etc. required for execution of job shall be in 

Contractor’s scope.  

3. Mode of measurement: The loaded quantity into tippers (as per weight calculation method of 

transportation work) from various loading points at ash ponds, during any particular period, shall be 

considered for billing and payment purpose. However, the billing quantity should be certified by Owner’s 

EIC and accordingly, the bills shall be submitted by Contractor along with certified quantity measurement 

sheet. 

4. No idling charge shall be paid to the Contractor during the tenure of the Contract. The BOQ for subject 

work is tentative and the work shall be executed as per the requirement of Owner during the Contract 

period.  

5. The Contractor shall ensure that availability of machines should be on 24 hours basis at Owner premises. 

6. In case of breakdown of deployed machines, the same shall be replaced by the Contractor by other 

machine on immediate basis. 



7. In case of non-availability of required machinery due to unavailability of operators and breakdown of 

machinery, if the daily target of loading and shifting of Ash from Ash pond is not achieved, the suitable 

penalty will be imposed to Contractor by the Owner at their discretion.  

8. Due to unavailability of required services at any point of time during the Contract period by Contractor, if 

Owner hires the machinery from other sources for fulfilling the daily loading and shifting target, any 

additional cost towards machine hiring shall be recovered from the Contractor’s bills. 

9. Contractor has to ensure that their operators will obtain the signature of the Owner's Engineer-in-charge 

(EIC)/ Officer-in-charge (OIC) using all equipment on duty slip. If the duty slip does not have the 

signature of the concerned EIC/ OIC for using equipment, no payment against such utilization will be 

made by the Owner. Contractor and its operators has to maintain logbook in each deployed machine for 

records of loaded no. of tippers by their machines on daily basis and the same must get approved by 

Owner’s engineer-in-charge on regular basis. 

10. All equipment engaged for execution of work must be maintained and equipped with all mandatory 

safety requirements and fittings. Contractor shall responsible for periodic RTO checking of equipment 

and vehicles and fulfilment of all RTO norms.  

Equipment age should be as per norms of JBTPP Safety department/ Owner's Safety Management 

System. 

All equipment entering Owner's plant premises shall have to undergo 'Pre Entry Inspection' of vehicles as 

per the check list (mentioned in clause no. 29 below). Equipment which is not qualified as 'Pre Entry 

Inspection' shall not be allowed to enter Owner's plant premises. 

11. Contractor will not deploy/ employ Minor persons (below 18 years) for attending this Work Order Jobs as 

per the Labour Act. Also, the maximum age of deployed manpower should be as per Owner’s policy and 

Labour act. The contractor shall ensure that all their workmen shall be covered under ESIC/ WC policy 

and Contractor shall submit the related documents to Owner as required time to time. 

12. Contractor’s workmen shall be physically fit and a certificate of fitness shall have to be submitted by the 

Contractor to Owner’s EIC. 

13. In case of any safety rules violation, Contractor is liable to be fined as per attached Owner’s Safety 

Requirement. 

14. Contractor has to ensure that the Drivers/ Operators must possess valid License and must be well 

trained. 

15. Supervision services at sites shall be in Contractor's scope. 



16. Fuel/ Diesel for daily running of machines and its transportation from outside to execution site shall be 

on Contractor’s scope by following all procedure of Owner’s plant like security and safety etc. 

17. Contractor's supervisors/ operators shall communicate regarding the progress of work/ movement of 

equipment to Owner’s EIC on regular basis. Contractor's supervisors/ operators shall communicate 

immediately in case of breakdown of equipment. 

18. Contractor shall ensure daily certification of number of equipment deployed by them from Owner’s EIC. 

19. All equipment shall be mobilized as per the requirement given by Owner's Engineer-in-charge.  

20. The quantity is tentative mentioned in BOQ, the same can be changed at any point of time during 

contract period to any extend (+/-). The award of contract can be done to multiple Contractors with split 

quantities as per Owner’s discretion. Contract period may also be in split pattern as decided by Owner. 

21. Contractor has to take Third Party Liability Insurance for the vehicles and equipment. The vehicles/ 

equipment and drivers/ operators/ helpers must be adequately insured. If required by Owner, Contractor 

has to comply the rules of PF and ESIC etc.  

22. Lodging, boarding, local conveyance & transportation of workmen shall be in Contractor’s scope.  

23. Irrespective of the item description, all the works required for the completion of the execution of the 

BOQ item/s have been considered by the Contractor and the rate quoted by them is confirming to the 

same. Claim for extra item shall not be considered on account of the item description.  

24. The Contractor will perform the Services in a manner that gives appropriate regard to the protection of 

the natural environment.  

25. The Contractor will comply with all Statutory & Regulatory requirements and codes of practices relating 

to the services being offered as may be relevant.  

26. The Contractor will follow all Environmental Operational Controls while carrying out the activities within 

plant premises as per the instruction by user dept. 

27. Contractor has to ensure that their staff should possess valid JBTPP ID etc. 

28. The Transporter has to submit the Police Verification Certificate for all their Drivers/ Supervisors/ 

Helpers and other staff, along with the Behavioral Certificate which includes past history and 

antecedent verification. 

29. Price Escalation/ De-escalation: 

a. The unit rates shall remain firm during the validity of the Contract and no escalation of whatsoever 

nature shall be applicable, except in case of cumulative variation in diesel price beyond +/- Rs. 2 per liter. 



b. If there is cumulative variation in average diesel price for the particular month by more than Rs. 2 per 

liter, we shall allow the variation in transportation rates by 0.50% for every 1% variation in diesel price. 

This variation includes all direct and indirect costs. 

c. In case of any variation in diesel price, the base diesel price for the purpose of calculation shall be Rs. 

99.31 per liter as on 21.09.2026 at Bina. (Illustration as per attached Annexure-VII) 

30. Check point of Pre Entry Inspection are as under. 

A. Identification number marked and readable 
B. Manufacturer's Data Plate - present, clean and readable. 
C. Overhead Guard - no loose bolts or cracks. 
D. Axel Load/ safe working load 
E. On board 1 Kg ABC type fire extinguisher 
F. Main Horn/ Reverse Horn Working 
G. Head light/ Tail reverse light working 
H. Side indicator light working 
I. All hydraulic Hoses - No leak 
J. Fuel Tank, All Fuel pipes - No leak 
K. Battery Powered - plug connection, charge level, battery water level. 
L. Hydraulic oil level adequate 
M. Brake Fluid Level adequate 
N. Tires Air Pressure and Condition 
O. Dash Board Gauges working normal and indicate within normal range 
P. Parking break works properly 
Q. Brake - hold brake down for 10 seconds. 
R. Clutch - engages properly and smoothly. 
S. Steering Wheel - correct amount of tension, no excess free play. 
T. Load Chart For crane and forklift 
U. Over load indicator and Alarm 
V. Load chart for crane/ forklift 
W. Certificate of testing- lifting tool 
X. Certificate of fitness testing – RTO and PUC Certificate 
Y. Insurance policy papers 
Z. Others (As per work/ site requirement informed by Owner's Safety/ User dept.) 

 
In addition to the checkpoints specified above, the Security Team of JBTPP reserves the right to 
introduce additional checkpoints and inspection requirements as deemed necessary based on site-
specific operational and security requirements.   

 
 

 

 

 

 

 

 

 

 

 



Annexure-V 

Schedule of Rate for Material Handling 

 

The Material Handling at Sites shall be executed by Contractor strictly as per the Owner’s SOP, which is 

made as per Office Memorandum no. F. No. 22-13/2019-IA.III dated 28.08.2019 issued by MoEF & CC (Impact 

Assessment Division) & as directed by Owner’s EIC without any deviation. 

 

Description of Work: Providing services for "spreading, levelling, Dozing, watering & compaction of Ash at Ash 

utilization site including soil covering"  

Estimated Quantity – as per site requirement 

Sr.  

No. 
Particulars Unit Rate (Rs./MT) 

01 

Providing services for spreading, levelling, Dozing, watering & 

compaction of fly ash at the ash utilization site and soil layering 

with available soil (as per Owner’s SOP) on the compacted fly ash 

layers and compaction of soil layers as directed by Owner's 

engineer-in-charge. 

 

MT- Metric Ton 

 

 

 

 

 

 

 

 

 

 

 

 

 



Annexure- VI 

Special Terms and Conditions (SCC) for Material Handling at Site 

 

A] Securities:  

b) The Contractor shall provide the Securities specified below in favor of the Owner at the times & in 

the amount, manner and form specified below.  

Contract Performance Bank Guarantee:  

i. Contractor shall submit a Contract Performance Security (CPS), as a Security for the Performance of 

the Contract, in the form of a Contract Performance Bank Guarantee from Nationalized / Scheduled 

Bank (except from Co-operative Banks) for 10% value of the Total Contract Price. The Total Contract 

Price shall be calculated as C = A X B, whereas A= Price, B= Total contract quantity and C=Total 

Contract Price.  

ii. The validity of the CPS shall be till the end of Completion Period. In case any extension is granted to 

this Contract, the validity of the CPS shall be extended accordingly.  

iii. The CPS will be forfeited if the Service is abandoned before Completion period as specified in the 

Contract due to the reasons attributable to Contractor.  

iv. The CPS shall be submitted within 10 days from the date of release of Contract, failing which JBTPP 

reserves the right to cancel the Contract or keep an amount equivalent to CPBG value on hold from 

the amount payable by the Owner to the Contractor.  

B] Terms of Payment:  

a) 90% of the Contract Price along with 100% applicable Goods & Services Tax shall be released 

against monthly progressive running account (RA) bills on pro-rata basis within Thirty (30) days after 

receipt of bills. The bills shall be paid based on actual certified quantity and value passed by Owner's 

Engineer In-Charge.  

The RA bills shall be prepared on the basis of the cumulative work completed till the end of the 

particular month where from the following shall be adjusted:  

i. Amounts due to Owner payable by Contractor.  

ii. The previous payments made.  

iii. Holds suggested by Owner's manager.  

iv. Statutory deductions (e.g. income tax, TDS etc.), if any.  

v. Other deductions, if any.  



Contractor shall ensure submission of following documents prior to submission of 1st RA bill:  

i. Acceptance of the Contract.  

ii. Mobilization certificate certified by Owner's Engineer-In-Charge.  

iii. Copies of insurance policies as required under this Contract.  

Payment shall be made against RA bills on submission of the following documents:  

v. Invoice (clearly indicating cross referencing the Contract item no.). Invoice should contain the Goods 

& Service Tax (GST) number and income tax pan number.  

vi. Inspection release note.  

vii. Measurement sheet duly approved by Owner’s engineer-in-charge.  

The payments certified through RA bills shall be treated as advance payments against the final bill. 

The quantities of work certified by the RA bill shall not be considered as final and the same will not 

entitle Contractor to raise any claim, whatsoever.  

b) Balance 10% of the Contract price shall be paid after completion of Defect Liability Period. 

c)  Submission of RA bills:  

Three set of RA bills (1 original + 2 copy) shall be submitted to the Owner's manager.  

d) Please note that any certificates issued or payment released shall neither be considered as 

conclusive evidence of the satisfactory performance of the work/facilities covered under the 

Contract, either wholly or in part, nor shall any certificate or payment be construed as acceptance of 

defective or improper work/facilities or as relieving Contractor from their responsibility under this 

Contract. 

e) TDS: The applicable TDS will be deducted from the Contractor's bill amount.  

C] Tax & Duties/ TDS:  

a) The Contract Price is inclusive of all taxes & duties except Goods & Service Tax (GST). GST shall be 

paid by Owner to Contractor on submission of documentary proof. [Presently GST is applicable @ 18% 

of total Contract price].  

b) The applicable TDS (e.g. Income Tax etc.) will be deducted from Contractor's Running & Final Bill 

amount.  

c) No other Taxes & Duties shall be paid by the Owner over and above the Taxes & Duties mentioned in 

this Contract.  



d) However, if within the stipulated period of the Works/ Facilities, there are any statutory changes in 

taxes and duties, the same shall be adjusted/ reimbursed by Owner suitably upon submission of 

authentic documents by the Contractor.  

 

D] Completion Period:  

The Contract Period shall be valid up to 31.03.2027 from the date of release of Contract. 

E] Liquidated Damage (LD):  

Not Applicable  

F] Defect Liability Period:  

The Defect Liability Period shall be for a period of Twelve (12) months from the date of Completion of 

individual site in all respect. 

G] Other Terms & Condition: 

1. All manpower, tools & tackles, machinery, equipment like excavators, JCBs, Rollers and water takers, 

dozer/ tractor dozers etc. as per the site requirements, fuel (HSD), consumables, safety gadget, PPE’s 

etc. required for execution of job shall be in Contractor’s scope.  

2. Lodging, boarding, local conveyance & transportation of workmen shall be in Contractor’s Scope.  

3. All local liasioning during execution of work at various material handling sites shall be in the scope of 

Contractor. 

4. Making of suitable approaches for executing works is deemed to be included in Contractor's Prices 

with no extra cost implication to Owner.  

5. Water and Power at site shall be arranged by Contractor. Dewatering of any nature, required for the 

entire scope of works is included in the Scope and no additional payment shall be made by the 

Owner in this regard.  

6. Mode of measurement: The transported quantity for the particular period shall be considered for 

billing and payment purpose. However, the billing quantity should be certified by Owner’s engineer-

in-charge (EIC) and bills shall be submitted along with inspection note & measurement sheet duly 

certified by EIC.  

7. Site Repairing: Transporter who will be engaged for Transportation of fly ash and material handling 

at site has to execute the site repairing activities by deploying sufficient manpower and machinery. 



8. After completion of the site, the Contractor shall arrange the spreading of grass seeds provided by 

the Owner’s EIC on the reclaimed land without any additional cost. This shall be done subject to 

approval of land Owner.  

9. Dedicated water tankers especially for preventing dust emission during execution of work at 

material handling sites and their approach roads has to be deployed by Transporter on as and when 

required basis. In case of non-compliance, the same shall be arranged by Owner separately and the 

cost of same incl. a penalty of Rs. 2000 per instance shall be recovered from the Transporter. 

10. No idling charge shall be paid to the Contractor during the tenure of the Contract.  

11. All equipment engaged for execution of work must be maintained and equipped with all mandatory 

safety requirements and fittings. Contractor shall be responsible for periodic RTO checking of 

equipment and vehicles and fulfilment of all RTO norms.  

12. The expenses towards Fuel, Oil & Lubricants, HSD, Driver's Salary, Supervisors and helpers, Vehicle 

Maintenance, Insurance Charges, RTO Tax, PUC Charges, Municipal Taxes, License Fee, Registration 

Charge and other charges are in Contractor's scope.  

13. Contractor will not deploy/ employ Minor persons (below 18 years) for attending this Work Order 

Jobs as per the Labour Act. Also, the maximum age of deployed manpower should be as per Owner’s 

policy and Labour act. The contractor shall ensure that all their workmen shall be covered under 

ESIC/ WC policy and Contractor shall submit the related documents to Owner as required time to 

time. 

14. The Transporter has to submit the Police Verification Certificate for all their Drivers/ Supervisors/ 

Helpers and other staff, along with the Behavioral Certificate which includes past history and 

antecedent verification. 

15. Contractor’s workmen shall be physically fit and a certificate of fitness shall have to be submitted by 

the Contractor to Owner’s EIC.  

16. In case of any safety rules violation, Contractor is liable to be fined as per attached Owner’s Safety 

Requirement. 

17. Irrespective of the item description, all the works required for the completion of the execution of the 

BOQ item/s have been considered by the Contractor and the rate quoted by them is confirming to 

the same. Claim for extra item shall not be considered on account of the item description.  

18. The Contractor will perform the Services in a manner that gives appropriate regard to the protection 

of the natural environment.  



19. The Contractor will comply with all Statutory & Regulatory requirements and codes of practices 

relating to the services being offered as may be relevant.  

20. The Contractor will follow all Environmental Operational Controls while carrying out the activities 

within plant premises as per the instruction by user dept. 

 

21. Price Escalation/ De-escalation: 

a) The unit rates shall remain firm during the validity of the Contract and no escalation of whatsoever 

nature shall be applicable, except in case of cumulative variation in diesel price beyond +/- Rs. 2 per 

liter. 

b) If there is cumulative variation in average diesel price for the particular month by more than Rs. 2 

per liter, we shall allow the variation in transportation rates by 0.50% for every 1% variation in diesel 

price. This variation includes all direct and indirect costs. 

c) In case of any variation in diesel price, the base diesel price for the purpose of calculation shall be 

Rs. 99.31 per liter as on 21.09.2026 at Bina. (Illustration as per attached Annexure-VII) 



Billing Period: 01.12.2026 to 31.12.2026 (Say)

Sl No. Description UOM Figures

1
Diesel base rate as per Contract/ as per latest

revision
Rs/Ltr 99.31

2

Average diesel rate on 31.12.2026 for the particular

bill period and revised base rate of diesel for next

billing cycle, only in case of variation is more than

+/- Rs. 2 per ltr (SAY)

Rs/Ltr 101.81

3 Increase/ decrease in HSD rate (Sl. No. 2 - Sl. No. 1) Rs/Ltr 2.50

4 Increase in % (Sl. No. 3 / Sl. No. 1 x 100) % 2.52

5 Unit rate slab wise as per Contract (SAY) Rs./ MT

a 0 to 5 Kms 40.00

b More than 5 to 10 Kms 57.00

c More than 10 to 15 Kms 85.00

d More than 15 to 20 Kms 106.00

e More than 20 to 25 Kms 124.00

f More than 25 to 30 Kms 136.00

g More than 30 to 35 Kms 155.00

h More than 35 to 40 Kms 186.00

i More than 40 to 45 Kms 202.00

j More than 45 to 50 Kms 224.00

k More than 50 to 55 Kms 242.00

l More than 55 to 60 kms 259.00

m More than 60 to 70 Kms 293.00

n More than 70 to 80 Kms 328.00

o More than 80 to 90 Kms 350.00

p More than 90 to 100 Kms 381.00

q More than 100 to 150 Kms 489.00

r More than 150 to 200 Kms 570.00

s More than 200 to 250 Kms 685.00

t More than 250 to 300 Kms 800.00

6

Revised unit rate for the quantity executed in

billing period & for next billing cycle

((Sl. No. 5 x 0.50% x Sl. No. 4) + Sl. No. 5)

Rs./ MT

a 0 to 5 Kms 40.50

b More than 5 to 10 Kms 57.72

c More than 10 to 15 Kms 86.07

d More than 15 to 20 Kms 107.33

e More than 20 to 25 Kms 125.56

f More than 25 to 30 Kms 137.71

g More than 30 to 35 Kms 156.95

h More than 35 to 40 Kms 188.34

i More than 40 to 45 Kms 204.54

j More than 45 to 50 Kms 226.82

k More than 50 to 55 Kms 245.05

l More than 55 to 60 kms 262.26

m More than 60 to 70 Kms 296.69

n More than 70 to 80 Kms 332.13

o More than 80 to 90 Kms 354.41

p More than 90 to 100 Kms 385.80

q More than 100 to 150 Kms 495.15

r More than 150 to 200 Kms 577.17

s More than 200 to 250 Kms 693.62

t More than 250 to 300 Kms 810.07

Annexure-VII

Illustration for Financial Implication of HSD Price Variation for Transportation of Fly Ash to various 

avenues



7
Actual quantity executed in the billing cycle in

various slabs (SAY)
MT

a 0 to 5 Kms 200

b More than 5 to 10 Kms 5000

c More than 10 to 15 Kms 10000

d More than 15 to 20 Kms 15000

e More than 20 to 25 Kms 15000

f More than 25 to 30 Kms 12000

g More than 30 to 35 Kms 5000

h More than 35 to 40 Kms 4000

i More than 40 to 45 Kms 3000

j More than 45 to 50 Kms 2000

k More than 50 to 55 Kms 1000

l More than 55 to 60 kms 100

m More than 60 to 70 Kms 500

n More than 70 to 80 Kms 500

o More than 80 to 90 Kms 500

p More than 90 to 100 Kms 500

q More than 100 to 150 Kms 500

r More than 150 to 200 Kms 500

s More than 200 to 250 Kms 500

t More than 250 to 300 Kms 500

8

Total bill amount for the billing cycle slab wise i.e.

from 01.12.2026 to 31.12.2026 (Sl.

No. 6 x 7)

Rs.

a 0 to 5 Kms                          8,100 

b More than 5 to 10 Kms                     288,600 

c More than 10 to 15 Kms                     860,700 

d More than 15 to 20 Kms                   1,609,950 

e More than 20 to 25 Kms                   1,883,400 

f More than 25 to 30 Kms                    1,652,520 

g More than 30 to 35 Kms                      784,750 

h More than 35 to 40 Kms                      753,360 

i More than 40 to 45 Kms                      613,620 

j More than 45 to 50 Kms                      453,640 

k More than 50 to 55 Kms                      245,050 

l More than 55 to 60 kms                        26,226 

m More than 60 to 70 Kms                      148,345 

n More than 70 to 80 Kms                      166,065 

o More than 80 to 90 Kms                       177,205 

p More than 90 to 100 Kms                      192,900 

q More than 100 to 150 Kms                       247,575 

r More than 150 to 200 Kms                      288,585 

s More than 200 to 250 Kms                      346,810 

t More than 250 to 300 Kms                      405,035 

9 Total of Sl. No. 8 Rs. 11,152,436               

10 Total variation due to diesel escalation Rs. 138,536                   



Billing Period: 01.12.2026 to 31.12.2026 (Say)

Sl No. Description UOM Figures

1
Diesel base rate as per Contract/ as per latest

revision
Rs/Ltr 99.31

2

Average diesel rate on 31.12.2026 for the particular

bill period and revised base rate of diesel for next

billing cycle, only in case of variation is more than

+/- Rs. 2 per ltr (SAY)

Rs/Ltr 101.81

3
Increase/ decrease in HSD rate (Sl. No. 2 - Sl. No.

1)
Rs/Ltr 2.50

4 Increase in % (Sl. No. 3 / Sl. No. 1 x 100) % 2.52

5 Unit rate slab wise as per Contract (SAY) Rs./ MT 32.00

6

Revised unit rate for the quantity executed in

billing period & for next billing cycle

((Sl. No. 5 x 0.50% x Sl. No. 4) + Sl. No. 5)

Rs./ MT 32.40

7
Actual quantity executed in the billing cycle in

various slabs (SAY)
MT 50000

8
Total bill amount for the billing cycle slab wise i.e.

from 01.12.2026 to 31.12.2026 (Sl. No. 6 x 7)
Rs.                  1,620,000 

10 Total variation due to diesel escalation Rs. 20,000                    

Annexure-VII

Illustration for Financial Implication of HSD Price Variation for Material Handling at Various Sites



Billing Period: 01.12.2026 to 31.12.2026 (Say)

Sl No. Description UOM Figures

1
Diesel base rate as per Contract/ as per latest

revision
Rs/Ltr 99.31

2

Average diesel rate on 31.12.2026 for the particular

bill period and revised base rate of diesel for next

billing cycle, only in case of variation is more than

+/- Rs. 2 per ltr (SAY)

Rs/Ltr 101.81

3
Increase/ decrease in HSD rate (Sl. No. 2 - Sl. No.

1)
Rs/Ltr 2.50

4 Increase in % (Sl. No. 3 / Sl. No. 1 x 100) % 2.52

5 Unit rate slab wise as per Contract (SAY) Rs./ MT 15.00

6

Revised unit rate for the quantity executed in

billing period 

((Sl. No. 5 x 0.50% x Sl. No. 4) + Sl. No. 5)

Rs./ MT 15.19

7
Actual quantity executed in the billing cycle in

various slabs (SAY)
MT 50000

8
Total bill amount for the billing cycle slab wise i.e.

from 01.12.2026 to 31.12.2026  (Sl. No. 6 x 7)
Rs.                     759,500 

10 Total variation due to diesel escalation Rs. 9,500                       

Annexure-VII

Illustration for Financial Implication of HSD Price Variation for excavation and loading of pond Ash 



Safety management Scope of Work for AUC Activities 

(Transportation of Ash, Handling of Ash and Excavation of Ash from Dyke) 

 

Safety Requirements  
 
The Employer is committed to achieve its goal of ‘zero’ - zero fatality, zero injuries and zero 
excuses. In order to achieve this, every Contractor is responsible and accountable to 
ensure zero tolerance to any violation with respect to the safety protocols of the Employer. 
In the process of undertaking the Scope of Work, the Contractor shall ensure strict 
compliance with applicable safety standard requirements and all business specific 
standards or procedures as may be provided by the Employer.  
In the event of any inconsistency between the provisions stipulated herein and the 
requirements specified in any other documents provided by the Employer, the provisions 
stipulated herein shall prevail, to the extent of such inconsistency. Critical safety 
requirements which are required to be complied by the Contractor are as follows:  
 
1.Work at Height (W@H)  
 
The Contractor shall perform W@H, which shall ensure that:  
(a) Height works above one point eight (1.8) meters have safe access, egress, and safe 
working platform provided by Employer. Otherwise, people shall be secured through use of 
full body harness with double lanyard including shock absorber and sufficient 
strengthened lifeline support of existing platform while carrying out the tarpaulin covering 
activity (Full body harness to be provided by Contractor).  

 
2. Barricades and Signs  
 
2.1. The Contractor shall furnish, caution boards Infront/nearby were excavation activity 
taken place. Clear visible caution board shall be installed nearby every machine. (Indication 
of stay away from swing area) 
 
3. Excavation and pond ash loading 
 
3.1. Minimal precautions required are:  
(a) provision of high visibility jacket for persons exposed to traffic.  

(b) remove or stabilize all surface impediments including by way of removal of loose rock 
or soil or ash that could fall and create hazards to persons.  

(d) keep spoil dirt and any material or equipment that may fall into an excavation at least 
one point five (1.5) meter from the edge.  

(e) Excavated pits deeper than one point five (1.5) meters will have a maximum height of 
vertical wall of one point five (1.5) meters with sloped edges at forty-five degrees (450).  



(f) protect, support, or remove underground installations (e.g., electrical ducts, water lines, 
sewer lines, or fire lines).  

(g) prohibit personnel from working or passing under the loads of lifting or digging 
equipment inside the pit.  

(h) that no worker shall be allowed to work alone in a trench at any time.  
 
4. Machine Guarding 
 
4.1 Contractor shall be responsible for ensure guarding of rotating machines adequately 
to prevent exposure of personal 
  
5. Motor Vehicle  
 
5.1. All motor vehicles to be used in the performance of the Scope of Work shall be strictly 
fit for the purpose. Following must be ensured:  
a valid driving license and vehicle insurance, adequate road worthiness (vehicles less than 
ten (10) years old for heavy vehicle and less than five (5) years  
 
Good tyre, engine condition, working front and back lights, horn and reverse horn, three (3) 
way mirrors, registration number clearly visible, good body condition, good brake system, 
fail safe brake system, retractable three (3) point seat belt for driver and other. 
 
The driver shall not be less than twenty-five (25) years of age with minimum of five (5) 
years of driving experience (For the class of vehicle required to drive) with good eyesight. 
Drivers shall not be allowed to drive for more than twelve (12) hours.  
 
5.2. Transportation of passengers shall only be permitted in the passenger compartment 
of vehicles. All the passengers and driver shall use seat belt irrespective of their sitting 
position and the driver shall not be driving using mobile phone or under influence of 
alcohol, drugs or any other narcotic or hallucinogenic substance.  

5.3. The driver shall not exceed the posted speed limit. The speed limit on the Site for 
construction vehicles/ cranes is Twenty (20) km/h.  

5.4. Tractors (with trailer/ tanker) shall be driven at a speed of less than twenty (20) KMPH 
or should have fitted speed governors, should have four (4) wheeled tanker with capacity 
more than five thousand (5000) liters. The tractor trolley connector pin (coupling) should 
be either auto-disconnector type or three sixty-degree (360) rotation type. Contractors 
shall ensure Seat belt is installed in Tractor. 
 
5.5 In case of use of Dumpers with dala box and hydraulic system, it shall have installed 
Body Raised Alarm system, Load cell, Inclinometers, if possible. 
 
5.6 All motor vehicles used shall have fire extinguishers, First aid box and metallic wheel 
chokes available with the vehicle. 
 
 



6. Heavy Earth Moving Equipment (HEME)

6.1. All HEME supplied or used at the Sites by contractor shall have all mandatory attributes 
for safe operation including, automatic reverse alarm, fire extinguisher, functional wipers, 
illumination lamp etc.  

Operators must be trained sufficiently for keeping it away from over-head power line, not 
allowing anybody within 10 m radius from the vehicle. Driver shall be required to stop 
engine and come-out from cabin for any discussion. Wearing all PPEs, movement against 
edge from trenches / excavated area, parking the vehicle with all levers in locked condition 
and daily and periodic inspection by the operator shall be mandatory and should be trained 
accordingly.  

7. Access Control Security System

The Contractor shall be responsible to provide valid identity card as approved by the 
Employer’s site team to its personnel. This should indicate basic detail about the 
Contractor’s personnel. These should be issued only when the Contractor’s personnel have 
attended safety orientation / induction and passed health screening.  

8. Personnel Access, Vehicle and Material/Equipment Movement Control
8.1. All personnel, vehicles and materials moving in and out of the Site shall move only
through the designated security check points.

8.2. All personnel must register their ingress and egress by going through the security 
checkpoint to ensure that they are accounted for.  

8.3. Materials/equipment moving in and out of the Site shall be accompanied by approved 
gate pass.  

8.4. All personnel bringing their property such as personal computers, tools, equipment 
and samples must declare at the security check points using the Material/Equipment Gate 
Pass before entering the Site.  

8.5. Approval will be required from the authorized signatories before bringing out any 
personal property from the Site which was not previously declared at the security 
checkpoints.  

9. Education and Training

9.1. All Contractors, and Subcontractors are required to attend Site safety 
orientation/induction training (Level 1 & Level 2), prior to entry to the Site.  

9.2. The information provided during the orientation shall include: 
(a) Job rules, personal safety and conduct.

(b) Life Saving Safety Rules, hazards reporting.

(c) reporting of injuries/pre-existing conditions; emergency procedures.



(d) working with chemicals.

(e) firefighting.

(f) safety activities and program including disciplinary measure and incentives

(g) Contractor shall ensure all his workforce undergo the mandatory safety training as per
employer’s requirements.

10. Site and job specific training shall be imparted as per the Specifications.

11. Appointment of Safety Resources, Supervisors and Safety Stewards

11.1. The Contractor shall appoint necessary and agreed competent safety resources for 
the job, if applicable.  
The Contractor shall ensure availability of one experienced safety supervisor in case of up 
to one hundred (100) deployed personnel and an additional safety supervisor for personnel 
numbering between one hundred (100) and two hundred (200).  

However, if deployed personnel are more than two hundred (200), then a minimum of one 
Qualified safety officer is required to be deployed and for every additional one hundred 
(100) personnel, an additional safety supervisor shall be required. Safety officer to be
deployed either separately or jointly.

The Contractor should also deploy trained safety stewards at the rate of one for every fifty 
(50) personnel for ensuring safety vigilance.

12. Supervisor’s Role in Worker's Orientation

12.1. The attitude of personnel toward accident prevention depends a great deal upon the 
attitude of the supervisor and therefore the following action steps shall be taken as a part 
of the supervisor's orientation of a new worker:  
(a) Ask about last job and describe the new job.

(b) Show worker around work area.

(c) point out hazards.

(d) introduce worker to others and describe basic rules.

(e) procure history of previous training 

(f) Give worker a test run on tools and equipment.

(g) monitor new personnel’s safety, health and environmental 
performance.

(h) provide coaching where necessary; and

(i) check back to see how the worker is progressing.
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(j) To carry out Toolbox talks/ Explain JSA, Maintain & Submit records of the same to
Employers Safety Dept

12.2. The Contractor shall establish systems to check competency of skilled worker / 
supervisors.  

13. Pre-Employment Site Personnel

Contractor shall ensure appointment of personnel for the Site (engineers/ supervisor/ and 
skilled/ semiskilled/ unskilled tradesmen) based on such personnel’s previous performance 
and background.  
The said personnel shall possess the desired licenses issued by the governmental 
authorities or competent person;, driving (LMV/HMV), equipment operators or any other 
as per statutory requirement.  

14. Pre- Employment Medical check up

14.1. The Contractor shall carry out a pre-employment medical check-up for all its 
personnel and shall be able to produce the certificate of fitness to the Employer prior to 
the deployment of such personnel at Site. The Contractor shall also organize periodical 
medical check-up (six monthly) for the following category persons:  

(a) drivers and equipment operator: check for vision and hearing.

(b) height workers: check for vision, hearing, vertigo, and acrophobia.

15. Personal Protective Equipment (PPEs) Protocol

15.1. The Contractor shall ensure availability and use of suitable quality personal protective 
equipment to its personnel. Use of safety helmets, safety shoes, high visibility jackets and 
safety eye wear shall be mandatory.  

15.2. All the PPEs used by the personnel shall, at all times, be in accordance with at least 
one of the following internationally recognized standards: (i) ANSI; (ii) ISO; (iii) BS; (iv) IS 
or (v) EU.  
The Contractor shall take prior approval of the Employer, for any deviation in the PPE 
standards proposed to be used for the performance of the Scope of Work.  

16. Safety Awareness Campaign/ Program
16.1. The Contractors are encouraged to organize safety promotional programs in support
of the Employer’s program. The Employer’s team at Site shall provide the appropriate
emergency rescue, first aid and medical staff, facilities and procedures necessary to
respond to anticipated onsite emergencies.
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17. Medical/First Aid Treatment

17.1. The Contractor shall maintain first aid box and/or medical Centre as per statutory 
requirement and shall have a tie-up with nearby good specialty hospital to manage medical 
emergencies. A medical attendant shall administer first-aid care to injured personnel using 
established standards of practice, or as directed by the local consulting physician. When 
an injury occurs at the Site and requires treatment beyond the limits of the medical 
attendant, the Contractor shall ensure that such personnel is transported to the nearest 
hospital.  

17.2. If the Employer has a first-aid Centre and other similar facilities at the Site, the 
Employer may, at its option, make available such facilities for the treatment of the 
Contractor’s personnel, who have been injured or have become ill while being engaged in 
the performance of the Scope of Work.  

18. Accident Investigation and Reporting

18.1. The Employer’s policy requires that all incidents and environmental releases, 
regardless of severity, are reported immediately to the Employer’s project manager and 
safety manager first by verbal and then by a written “preliminary” First Incident Report 
(FIR). Subsequently, a joint written investigation should be conducted by incident 
investigation team, with an initial report issued in writing within twenty four (24) hours, 
even where no injuries occur.   

18.2. Where the actual or potential severity of the incident or behavior is significant 
or occurs frequently, the Project Head shall appoint a committee to investigate, 
the accident/incident, verifying the information and complete a root cause 
analysis. All corrective actions shall be carried out, monitored by the project/
construction SHE Department and initialed/dated on the original report.  

19. Contractor Inspections and Audits

19.1. The Contractor/Subcontractors’ supervisors are responsible for ensuring that 
regular inspections are made of work areas / activities.  

20. Contractor Safety Assurance Audit

20.1. Inspection reports shall be forwarded to the respective project manager 
and to Contractor's site management for corrective actions. The respective 
Contractor site management must take immediate corrective actions as may be 
required.  

23. Daily/Periodic Safety Inspection

23.1. The Contractor and Site supervisors shall conduct routine periodic safety 
inspections and monitoring. Inspections shall make note of; unsafe acts/conditions 
observations and corrections, equipment, covering activity etc. 
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24. Safe-Work Practice Assessments  
 
24.1. The Contractor and Site supervisors shall conduct periodic assessments of 
compliance with site safety practices and procedures to ensure that such site safety 
practices and procedures are effective and are being followed.  
 
25. Housekeeping Guidelines  
 
25.1. The Contractors shall be responsible for maintaining very high standard of 
housekeeping including clearly defined walkways, keeping clean unobstructed pathway 
free of tripping hazards, prohibit storage of materials and equipment in aisles, posting 
signs or barricades to warn tripping or slipping hazards, having well-marked first 
aid/assembly points and not allowing loose material at height (placing them in cage/box).  
(a) Storage Areas  
 
The Contractor shall clearly identify purpose of area and define boundary by barricades, 
provide adequate size as per provision and discourage excess material and equipment. All 
material shall be stored in a neat, safe and orderly fashion with proper labelling.  
(b) Trash removal plan  
 
All Contractors shall ensure that trash is removed, accumulated and dumped at the 
designated disposal area on a daily basis. Collected trash and bins shall be cleared once a 
week to identified dumping area. No trash shall be thrown from height and shall be handled 
through a chute. As a best practice, the Employer appreciates the concept of “generator 
should be the cleaner”.  
 
(c) Rest Rooms and Drinking Water  
 
Keep toilet facility and drinking water in a hygienic manner provided by employer. 
 
 
29. General  
 
29.1. The Contractor shall provide proper illumination at the work location as per the 
statutory requirements and/or the requirements of the Employer.  

29.2. Labour Camp (if applicable): The Contractor shall, and shall procure that its personnel 
shall, ensure compliance with the requirements pertaining to health and sanitation, 
including requirement of maintaining hygiene on Site. The Contractor shall be responsible 
to comply with all the statutory EHS requirements inside the labour camp.  
 
 
30. Reward and Damages for Safety Violations  
 
30.1. In case of any violation by the Contractor with respect to the safety requirements 
specified herein, the Employer can levy the following liquidated damages:  
(a) Violation with respect to lack of valid gate-pass, basic PPEs and/or other traffic 
violations: Indian Rupees One Thousand Only (INR 1000) per violation.  



(b) Violation with respect to work at height, excavation, hot jobs, barricading, heavy motor 
vehicle, crane: Indian Rupees Ten Thousand Only (INR 10000) per violation with a ceiling 
of Indian Rupees One Lakh Only (INR 1,00,000) per contract exceeding which the 
Employer can terminate the Contract.  

(c) Fatal accident: Indian Rupees Fifteen Lakhs Only (INR 15,00,000) or five percent (5%) 
of the SO Price, whichever is less, for the first fatality and Indian Rupees Twenty Lakhs 
Only (INR 20,00,000) or five percent (5%) of the SO Price, whichever is less, for the second 
fatality. For any further fatalities, the Employer may at its discretion levy appropriate 
damages or may choose to terminate the SO Documents/SO at the risk and cost of the 
Contractor.  

(d) Lost time injury (on 24 hours basis) or non-reporting of incidents: Indian Rupees Fifty 
Thousand Only (INR 50,000) for each lost time injury or incident not reported.  

(e) Serious (grievous) injury, such as loss of limb or a loss of more than twenty one (21) 
man-days: Indian Rupees Five Lakhs (INR 5,00,000) or five percent (5%) of the SO Price, 
whichever is less, for the first grievously injured person; and Indian Rupees Seven Lakhs 
(INR 7,00,000) or five percent (5%) of the SO Price, whichever is less, for every subsequent 
grievously injured person. For the purpose of levying these damages, “grievous injury” shall 
have the meaning ascribed to the term in the Employee’s Compensation Act, 1923.  

(f) Dangerous occurrences: Indian Rupees One Lakh (INR 1,00,000) or five percent (5%) of 
the SO Price, whichever is less, for the first violation and Indian Rupees Two Lakh (INR 
2,00,000) or five percent (5%) of the SO Price, whichever is less, for subsequent violations.  

(g) Procedural violation, including absence of method statement, staging and shuttering 
plan, concreting plan, erection/dismantling plan or non-compliance with any statutory 
requirement: Indian Rupees Fifty Thousand (INR 50,000) or zero-point zero five percent 
(0.05%) of the SO Price.  

(h) Any incident involving injury to a member of the public: Indian Rupees Fifty Thousand 
(INR 50,000) or five percent (5%) of the SO Price, whichever is less for first violation and 
Indian Rupees One Lakh (INR 1,00,000) or five percent (5%) of the SO Price, whichever is 
less, for subsequent violations.  
 
30.2. There will be a reward system for reporting and correcting UA/UC/NM cases, 
achievement of targeted severity index and excellent contribution in maintaining safety 
and housekeeping. 
 



Sr. 

No. 
Particulars UOM Qty. 

Frequency, if 

any
Transportation

Material 

Handling
Pond Loading Remarks

A) Safety Equipment & Consumables

1

Full body harness with double lanyard

including shock absorber For 6 nos

tarpaulin covering stand inside plant

Nos 6 Quarterly Yes No No -

2

Clear, visible “Stay away from swinging

body” warning signage board/ flex board

Each per excavation 0r any other machine

Nos 2 Half Yearly No Yes Yes
 Two nos per  

Equipment  

B) Safety Manpower (Officer) Nos 1 -

Job Specific List of PPE/ Equipment/ Safety Manpower etc.

1

Note: The above list is other than Mandatory 7 PPEs (i.e. Safety Helmet, Safety Shoes, Reflective Jackets, Ear Plug, Nose Mask, Goggles, Hand Gloves) which needs to 

be provided by Contrcator through the Contract period to their manpower.



Sr. No. Particular
Quantity 

in Numbers

1 Tippers (10 wheeler)

2 Tippers (12 wheeler)

3 Tippers (14 wheeler)

4 Tippers (16 wheeler)

5 Bulkers

6 Excavator (Ex 200/210)

7 JCB (3DX/ 4DX)

8 Water Tanker (5 KL)

9 Water Tanker (12 KL)

10 Static Rollers

11 Vibro Rollers

12 Tractor Dozer

13 Dozer D80

14 Any other Manchine/ Equipment

Machine Deployment Plan (MDP)
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